AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |1 CONTRACTIP CODE PAGE  OF PAGES

1] 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicble)
0002 06/11/03
6. ISSUED BY CODE EC 7. ADMINISTERED BY (If other than Item 6) CODE | CT
U. S. ARMY CORPS OF ENGINEERS U. S. ARMY CORPS OF ENGINEERS
GALVESTON DISTRICT OFFICE GALVESTON DISTRICT OFFICE
P. 0. BOX 1229 P. 0. BOX 1229
GALVESTON, TEXAS 77553-1229 GALVESTON, TEXAS 77553-1229
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (X) |9A. AMENDMENT OF SOLICIATION NO.
0 | DACW64-03-B-0025
9B. DATED (SEE ITEM 11)
05/20/03
10A. MODIFICATION OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 11)
CODE |FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

@ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers D is extended, @ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a)By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment

your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this
amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPIRATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE |[A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return ——— copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Corpus Christi, Texas, North Padre Island, Storm Damage, Environmental Restoration, and
Dredging

(See Attached)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable

Prescribed by GSA FAR (48 CFR) 53.243



1. The specifications and drawings for Invitation No. DACW64-03-B-0025, Storm
Damage Reduction, Environmental Restoration, and Dredging, North Padre Island,
Corpus Christi, Texas, advertised 20 May 2003, , and for which bids are to be opened
on 2 July 2003, are hereby modified as follows:

Specifications.

(1) COVER. - The enclosed Cover supersedes that issued with this Invitation.
Also, all references to this Project shall reflect the following Title: "Corpus Christi,
Texas, North Padre Island, Storm Damage Reduction, Environmental Restoration, and
Dredging."

(2) BID SCHEDULE. Pages 00010-1 Through 00010-5. - The enclosed new Bid
Schedule, Pages 00010-1 through 00010-7 supersedes that issued with this Invitation.

(3) SECTION 02484 ENDANGERED SPECIES MONITORING. - The enclosed
new SECTION 02484 entitled ENDANGERED SPECIES MONITORING shall be
attached to and become part of this Invitation.

2. This amendment shall be attached to and become a part of the specifications.

3 Encls
1. Cover
2. Bid Sched, Pgs 00010-1 thru 00010-5
3. Section 02484
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INVITATION NO. DACW64-03-B-0025

CORPUS CHRISTI, TEXAS
NORTH PADRE ISLAND

PROJECT MANUAL
FOR

STORM DAMAGE REDUCTION, ENVIRONMENTAL
RESTORATION, AND DREDGING

MAY 2003

ol

DEPARTMENT OF THE ARMY
GALVESTON DISTRICT, CORPS OF ENGINEERS
P.O. BOX 1229
GALVESTON, TEXAS

(To Accompany Amendment No. 0002 to Invitation No. DACW64-03-B-0025)



File 8157S INVITATION NO. DACW64-03-B-0024
CORPUS CHRISTI, TEXAS,

NORTH PADRE ISLAND, STORM

DAMAGE REDUCTION,

ENVIRONMENTAL RESTORATION

PROJECT, AND DREDGING

BIDDING SCHEDULE
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount

SCHEDULE NO. 1

0001 Environmental Protection 1 LS. $ $

0002 Demolition and Removal 1 LS. $ $

0003 Utility Casing
Installation 1156 LF. $ $

0004 Sand Bypassing
Casing Installation 840 LF. $__ 3

0005 Clearing, Grubbing,
and Removal of

Debris and Vegetation 1 L.S. $ 3
0006 Required Excavation

for PA1 40,800 CY $ $
0007 Mechanically-Constructed

Exterior Levees 1 L.S. 3 $
0008 Mechanically-Constructed

Interior Levees 1 L.S. $ $
0009 Compacted Fill for PA2 59,300 Cy. $ 3
0010 Compacted Fill for PA3 26,200 CYy. $ $
0011 Dune Construction 5,700 CY. $ 3

00010-1
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INVITATION NO. DACW64-03-B-0025

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount
SCHEDULE NO. 1 (CONT'D)

0012 Hydraulically-Constructed

Levees 4,360 LF. $ $
0013 Final Grading for PA1 1 L.S. $ $
0014 Beach Fill for PA4 1 LS. $__ $
0015 Disposal of Unsatisfactory

Material 70 CYy. $_ 3
0016 Bedding 70 cy. $ $
0017 Woven Geotextiles

for Bridge Scour

Protection 9,800 SyY. $__ $
0018 CCM-Type A 5,940 LF. $_ $
0019 CCM -Type C 420 LF. $_ $
0020 CCM -Type D 750 LF. $_ $
0021 CCM -Type B1 2,025 LF. $_ $
0022 CCM -Type B2 230 LF. $_ $
0023 CCM -Type B3 450 LF. $_ $
0024 Cover Stone 57,500 TON $_ $
0025 1 to 3 Ton Stone 17,100 TON $__ $

00010-2
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INVITATION NO. DACW64-03-B-0025

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount

SCHEDULE NO. 1 (CONT'D)

0026 Core Stone 27,800 TON $_ $
0027 Blanket Stone 42,500 TON $ $
0028 Filler Stone 9,500 TON $ $
0029 Bridge Scour

Protection- Riprap 1 3,150 TON 3 3
0030 Bridge Scour

Protection- Riprap 2 12,750 TON $ $
0031 Removal and Disposal of

Existing Riprap 1 LS. 3 3
0032 Mobilization and

Demobilization 1 LS. $ 3
0033 Dredging - Hydraulic,

Reach 1 729,700 CY. $ $
0034 Dredging - Hydraulic,

Reach 2 125,200 CY. $ $
0035 Dredging, Mechanical,

Water 15,900 CyY. $ $
0036 Dredging, Mechanical,

Land 99.300 CY. $ $
0037 Pipelines, Reach 1 1 LS. $ 3
0038 Pipelines, Reach 2 1 LS. $ 3
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INVITATION NO. DACW64-03-B-0025

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount

SCHEDULE NO. 1 (CONT'D)

0039 Storm Drainage System

Installation 904 LF. $ 3
0040 Outfall Structure 1 LS. $_ 3$
0041 Mulching 20.1 ACRE $_ $
0042 Fertilization 20.1 ACRE $___ $
0043 Planting 8.1 ACRE $_ $
0044 Jetty Walkway 4,508 LF. $_ $
0045 Tremie Placed

Concrete 1 LS. $ 3
0046 Handrails 4,744 LF. $_ 3
0047 Endangered

Species

Monitoring 1 LS. $ 3

TOTAL SCHEDULE NO. 1 $
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INVITATION NO. DACW64-03-B-0025

BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)

1. ARITHMETIC DISCREPANCIES (JAN 1997) (EFARS 52.214-5000).

(a) For the purpose of initial evaluation of bids, the following will be utilized in
resolving arithmetic discrepancies found on the face of bidding schedule as submitted
by the bidder:

(1) Obviously misplaced decimal points will be corrected;

2) Discrepancy between unit price and extended price, the unit price
will govern,;

(3) Apparent errors in extension of unit prices will be corrected;

4) Apparent errors in addition of lump-sum and extended prices will
be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the
assumption that the bidder intends his bid to be evaluated on the basis of the unit
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above
and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

2. MODIFICATIONS (CESWG). If a modification to a bid based on unit
prices is submitted, which provides for a lump sum adjustment to the total estimated
cost, the application of the lump sum adjustment of each unit price in the bid
schedule must be stated. If it is not stated, the bidder agrees that the lump sum
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. SALES TAX EXEMPTION. If you intend seeking a sales tax exemption on
this contract please contact the Comptroller of Public Accounts at 1 800-252-5555.

00010-5
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File 8611S INVITATION NO.DACW64-03-B-0025

SECTION TABLE OF CONTENTS
SITE WORK

SECTION 02484 - ENDANGERED SPECIES MONITORING

PARAGRAPH TITLE PAGE NOS.
PART 1 - GENERAL

1.1 PAYMENT. . . . . 02484-01
PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION
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File 8611S INVITATION NO.DACW64-03-B-0025

SECTION 02484 - ENDANGERED SPECIES MONITORING

PART 1 - GENERAL

1.1 PAYMENT.

1.1.1 Endangered Species Monitoring. @ Payment for endangered species

monitoring and the costs associated with it, as specified herein shall be included in the
contract lump sum price for "Endangered Species Monitoring."

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION

3.1 ENDANGERED SPECIES MONITORING. To qualify for an incidental take
of threatened or endangered species, as described in a U. S. Fish and Wildlife Service
(USFWS) Biological Opinion and to be exempt from the prohibitions of Section 9 of the
Endangered Species Act, the Contractor shall comply with the following terms and
conditions for reporting and monitoring requirements. These requirements are non-
discretionary.

3.1.1 Sea Turtle Species and Piping Plover. The Contractor shall coordinate all
activities with the U. S. Army Corps of Engineers (USACE) and USFWS at (361) 994-

9005 on the timing of the surveys, turtle patrols, and methodology for selecting areas to
be surveyed. Based on collected data or new information, the USFWS may decide to end
or modify the piping plover or sea turtle monitoring program. Monitors hired by the
Contractor for conducting sea turtle and piping plover surveys shall be approved by the
USFWS.

3.2 SEA TURTLES.

3.2.1 Training. Contractor personnel, USACE inspectors, City Representatives,
and monitors hired by the Contractor for sea turtle monitoring shall receive training to
recognize and avoid impacts to sea turtles and to understand the reporting and
monitoring requirements. The training will be given by Dr. Donna Shaver, USGS Sea
Turtle Coordinator, prior to beginning work on this project. The Contractor shall notify
Dr. Shaver at (361) 949-8173, Ext 226 at least 14 calendar days prior to commencing
work to allow time to set up the training course. The training is expected to take 1 to 2
days to complete. Examples of topics to be discussed during training may include, but
not be limited to:

(1) Identification of tracks, notification methodology, marking tracks or
nest area located during a survey if monitors are unable to stay

onsite until an official recovery crew arrives, and escorting large
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trucks crossing the beach during the sea turtle nesting season from
March 15 through September 15.

(2) Enforcement of speed limits.

3) Retain a backhoe or tractor onsite during the nesting season to
smooth and level ruts, as necessary, at the end of the work day. A
turtle monitor shall supervise this activity.

4) During peak Kemp's Ridley nesting season of May, June, and July
large vehicles shall not be permitted to drive on the beach before a
turtle monitor patrols the beach for turtle tracks and nests and
clears it for travel.

(5) When, and if appropriate, work crews shall utilize a shuttle service
provided by an escort vehicle to limit beach traffic.

(©) Large vehicles shall not be permitted to travel down the beach at
night during the sea turtle nesting season to minimize impacts and
protect the green and loggerhead sea turtles which are nocturnal
nesters.

3.2.2 Methodology. A methodology shall be coordinated with the USFWS and Dr.
Shaver at the Padre Island National Seashore for notification of sea turtle sightings,
nesting, and relocation of the eggs during the initial training period.

3.2.3 Daily Surveys. If the construction phase, including inlet dredging and
disposal on the beach, is conducted during the sea turtle nesting season from March 15
through September 15, surveys for nesting sea turtles shall be conducted daily prior to
construction activities each morning until this project is complete or sea turtle nesting
season has ended.

3.2.4 Sea Turtle Nesting Surveys shall only be conducted by personnel who have

completed training in nest survey procedures. Nest surveys shall be conducted daily
between sunrise and start of construction activities. Construction activities shall not
begin at any beach location prior to completion of sea turtle nest surveys and other
protection measures.

3.2.4.1 Sea turtles and sea turtle eggs can only be moved by Dr. Shaver or her
representative or by a person having a 10(a) permit from U. S. Fish and Wildlife.

3.2.4.2 If the Contractor hires a consulting firm to administer the endangered

species monitoring, it will be the consulting firm's responsibility to obtain the 10(a)
permit or agree with Dr. Shaver to refrain from handling the turtles or turtle eggs.
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3.2.5 Staging Areas for construction equipment shall be coordinated with the
USFWS prior to construction to avoid and minimize sea turtle impacts during the
nesting season of March 15 through September 15 each year. Restrictions may include
the following:

(1) Equipment and construction pipes shall be located off the beach or
as far landward as possible without compromising the integrity of
the existing dune system, to the maximum extent practicable.

(2) Placement of the pipes perpendicular to the shoreline is
recommended as the method of storage.

3.2.6 Lighting shall be limited to the immediate area of active construction and
shall be the minimal lighting necessary to comply with safety requirements. Additional
considerations include the following:

(1) Shielded low pressure sodium vapor lights are recommended to
minimize illumination of the nesting beach, jetties, and near-shore
waters.

(2) Lighting on offshore equipment shall be minimized through
reduction, shielding, lowering, and appropriate placement of lights
to avoid excessive illumination of the water while meeting U. S.
Coast Guard and Occupational Safety and Health Administration
requirements.

3.2.7 Notification. If a dead, injured, or sick sea turtle or an undetected nest is
located in the area, the sea turtle monitors shall notify the Corpus Christi USFWS Field
Office at (361) 994-9005, Dr. Shaver, USGS Sea Turtle Coordinator at (361) 949-8173,
Ext. 226, and the USACE Project Inspector at (361) 884-3385. Specific procedures for
notifying officials of the discovery and methodology for handling dead or stranded sea
turtles during the monitoring program will be established during the initial training
period. The methodology shall include determining the cause of death, if possible, and
ensuring that all data are recorded. The person finding the turtle shall be responsible
for ensuring the area around the turtle is not disturbed until recovery officials arrive on
the scene.

3.3 PIPING PLOVERS.

3.3.1 Training. Contractor personnel, USACE inspectors, and City
Representatives shall receive training to recognize and avoid impacts to piping plover
and understand the reporting and monitoring requirements. The training will be given
by USFWS personnel prior to beginning work on this project. The Contractor shall
notify USFWS at (361) 994-9005 at least 14 calendar days prior to commencing work
to allow time to set up the training. The plover monitors are expected to be bird
experts knowledgeable in the monitoring requirements and will need minimal
instruction from the USFWS. Training for the monitors shall consist mostly of
establishing the survey limits, times of the day for surveying, data to be collected, and
reporting requirements.
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3.3.2 Monitoring of the presence and movements of this threatened species is
important to compare plover use of habitats with varying degrees of manipulation and
to observe trends in how this species responds to impacts associated with the project.
Monitoring shall be limited to those areas with the primary constituent elements
necessary for piping plover survival within about 500 to 1,000 feet of construction
activities. These areas include accreting areas at inlets, beaches, bayside sand and
mud flats, and recently disturbed areas (wash over areas). Additional requirements
include the following:

(1) Piping plover surveys shall be conducted during the bird’s
seasonal appearance along the Texas coastline from August 1
through May 1, if construction occurs during this time. The
USFWS personnel, at their discretion, may survey the area for
foraging and roosting plovers, in addition to the Contractor
surveys, and shall be given permission to work in or near the
active construction site.

(2) Because piping plovers exhibit diurnal shifts in habitat use,
observations shall be conducted from 30 minutes after sunrise to
30 minutes before sunset over a wide range of tidal conditions and
habitat types. The protocol for the surveys, including the location
and timing, the type of data to be collected, and the reporting
procedures, shall be established during the instruction period
prior to start of construction.

(3) Surveys need not be conducted during poor weather conditions,
including winds greater than 25 miles per hour, heavy rain, or
severe cold) because the birds generally seek protected areas at
this time.

3.3.3 Notification. As part of the protocol to be developed during the initial
instruction period, the personnel monitoring the plovers shall develop procedures for
notifying the Corpus Christi USFWS Field Office at (361) 994-9005 and the USACE
project inspector (361) 884-3385 if construction activities result in the direct take
including, killing, harming, or maiming of piping plovers. The protocol shall include
methodology for handling dead piping plovers found during the surveying program.
The methodology shall include a determination of the cause of death, if possible, and
ensuring that all banding data are recorded.

3.3.4. Dredged Material or other sediments resulting from construction shall
not be placed within 1,000 feet of Newport Pass, unless it is in a designated Placement
Area for this project, to reduce impacts to piping plover habitat and to maximize over
wash areas preferred by piping plovers for roosting in the vicinity of the Channel.



	IDCode: 
	Page: 1
	Pages: 2
	AmendNo: 0002
	EffDate: 06/11/03
	ReqNo: 
	ProjNo: 
	IssCode: EC
	IssuedBy: U. S. ARMY CORPS OF ENGINEERS
GALVESTON DISTRICT OFFICE
P. O. BOX 1229
GALVESTON, TEXAS  77553-1229
	AdmCode: CT
	AdminBy: U. S. ARMY CORPS OF ENGINEERS
GALVESTON DISTRICT OFFICE
P. O. BOX 1229
GALVESTON, TEXAS  77553-1229
	ContName: 
	ContStrt: 
	ContCnty: 
	ContSt: 
	ContZIP: 
	Code: 
	FacCode: 
	SolAmdNo: DACW64-03-B-0025
	AmendDate: 05/20/03
	ModNo: 
	ModDate: 
	NoCopies: 1
	Amended: Yes
	ApprData: 
	ChgeOrder: 
	Modify: Off
	SuppAuth: 
	OthrSpec: 
	Require: Off
	Copies: 
	Descript: Corpus Christi, Texas, North Padre Island, Storm Damage, Environmental Restoration, and Dredging


                                         (See Attached)
	SignName: 
	SignTitl: 
	ContDate: 
	CoName: 
	CoTitle: 
	CODate: 
	SolChgYs: Yes
	SolChgNo: Off
	OffrExt: Off
	OffrNoEx: No
	ChgeOrd: Off
	SuppAgre: Off
	ModOthr: Off
	NoReq: Off


